
WEST 150TH STREET BRIDGE PROJECT QUESTION LOG 

4/10/2024  

Schirmer Construction LLC respectfully submits the following pre-bid questions for the above referenced 
project: 
  

1.        For Reference #26 – Railroad Coordination & Flagging, and Per Exhibit C of the NSRR Force 
Account Estimate included with the bid documents, we request that the County modify this bid 
item from a lump sum to an allowance in the amount of $139,459.  That specific amount 
matches Item D – Flagging Services and is the fairest way for both County and Contractor to 
account for the flagging services that may be required on this project.  

 
4/15/2024  
Answer    
Exhibit C in the Project Agreement with Norfolk Southern Railway Company is being superseded by 
Attachment 3 in the Addendum to the Project Agreement and does not include a cost for Railroad 
Protective Services.  Please bid the project with the Railroad Coordination and Flagging as shown in the 
plans and contract documents. 
  
  

2.        In conjunction with our Question #1 above, please verify that the County is solely responsible for 
the balance of the costs shown on the same NSRR Force Account Estimate (preliminary 
engineering, construction engineering, and accounting), where the estimated amount is shown 
as $30,264.  
  

4/15/2024 
Answer   
Exhibit C in the Project Agreement with Norfolk Southern Railway Company is being superseded by 
Attachment 3 in the Addendum to the Project Agreement.  The Contractor will not be responsible for any 
costs listed in the Force Account Estimate shown in Attachment 3. 
 

 

 

 

 

 

 

 

 

 



 

4/12/2024 

Schirmer Construction LLC respectfully submits this pre-bid question for the above referenced project: 
  
Please confirm that due to the design-bid-build nature of this contract, that Professional Liability 
Insurance/Errors & Omissions Liability Insurance will NOT be required on this specific contract.  This 
question is due to language included on Page 1 of 1 on the page with the heading “ADDITIONAL 
INSURANCE COVERAGE REQUIRED”, as included with the Bid Package.  
  
  

Professional Liability Insurance/Errors & Omissions Liability Insurance providing 
coverage for claims arising out of the provision of design, architectural, engineering and/or 
other professional services with a limit of liability not less than: 

  
$5,000,000 per claim; 
$5,000,000 aggregate. 

  
Such insurance may be written on either an occurrence or claims-made basis. However, if 

written on a claims-made basis, the claims-made retroactive date on the policy shall be prior 
to the commencement of any design, architectural, engineering or other professional activity 
related to this Contract. 
 Brett J. Iafigliola 
Schirmer Construction 
 
Answer  
4/15/2024 

“Professional Liability Insurance/Errors & Omissions Liability Insurance will be required 
for this Project.” 
 
4/17/2024 

 Does the County have any additional information on buried utilities in the vicinity of both the north 
and south side of Pier #5, to accommodate a foundation to support the temporary 
shoring?  Sheet 16/23 indicates the location of the FO (fiber optic) line nearby, but not the 
drainage conduit near the catch basins – where do these drainage structures drain?  

Schirmer Construction 

Bret Iafigliola 

 All available utility information has been included in the bid package. See Existing Bridge Plans 
in Section 500 for additional information.   

 


