ADDENDUM No. 4

Date: 10/29/2026
Requisition No. 16434

Due Date: 11/3/2026
Time: 2:00pm

TO: Bidders for: Cuyahoga County Justice Center Roof Improvement Project

FROM: Cuyahoga County
Department of Purchasing

The following are changes/corrections to the above referenced specification package:

- Extending the due date for RQ16434 to 11/3/2026
- Question Log -answers to all RFIs
- Some drawings with minor revisions or clarifications
- 2019 WJE Atrium Skylight Report
- K2M Atrium Water Intrusions SD Recommendations
- Garland Atrium Roof Photos
- Garland Galleria Levels 3 and 4 Roof Photos
- 2000 DLZ Jail 2 Asbestos Survey

This DOES change the due date of 10/29/2026 to 11/3/2026

All remaining terms and conditions of the specification package remain in effect and this addendum therefore becomes part of the specification.

Respectfully submitted,
CUYAHOGA COUNTY

Paul Porter
Director, Department of Purchasing

Cuyahoga County Administrative Headquarters
Department of Purchasing
2079 East 9th Street, Cleveland, Ohio 44115 (216) 443-7200, FAX (216) 443-7206
Ohio Relay Service (TTY) 1-800-750-0750